| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 500 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 577, 463. 12 RQUTE : US 150
CALL ORDER : 500 CONTRACT I D : M -24539-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 516, 000. 00 100. 0000%
2 35-0248940 CORYDON STONE & ASPHALT $ 567, 498. 64 109. 9803%
3  35-1357381 O MARA, DAVE CONTRACTCR $ 572, 848. 30 111. 0171%
4 35-1487672 MAC CONSTRUCTI ON & EXCAVATI NG | NC. $ 664, 277. 94 128. 7360%
5 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 667, 246. 90 129. 3114%

| (1) 35-2040801 | (2) 35-0248940 | (3) 35-1357381

| GOHVANN ASPHALT & CONSTR, || CORYDON STONE & ASPHALT | O MARA, DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT- TURN LANE EXTENSI ONS

I |
0001 105-06790 6.000 MOS | 1200. 00000 7200. 00| 900. 00000 5400. 00| 1000. 00000 6000. 00

FIELD OFFICE, 27.9 n2 | | [

0002 105- 06845 LUMP|  16800. 86000 16800. 86|  15000. 00000 15000. 00|  14520. 00000 14520. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  25800. 00000 25800. 00|  28000. 00000 28000. 00|  22000. 00000 22000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02271 3.000 EACH 110. 00000 330. 00| 150. 00000 450. 00| 183. 33000 549. 99
HEADWALL, REMOVE | | |

0005 202- 02278 34.000 m | 24. 00000 816. 00| 10. 00000 340. 00| 9. 71000 330. 14
CURB, CONCRETE, REMOVE | |

0006 202- 02928 1.000 EACH 215. 00000 215. 00| 300. 00000 300. 00| 192. 50000 192. 50
CATCH BASI N, REMOVE | | |

0007 202- 60820 11150.000 n2 | 1. 40000 15610. 00| 0. 80000 8920. 00| 0. 72000 8028. 00
SURFACE M LLING ASPHALT | | |

0008 202- 96133 20.690 m | 25. 00000 517. 25 40. 00000 827. 60| 21. 27000 440. 08
Pl PE, REMOVE | | |

0009 202- 98488 1.000 EACH 120. 00000 120. 00| 100. 00000 100. 00| 55. 00000 55. 00
Pl PE END SECTI ON, REMOVE | | |

0010 203- 02000 5171.000 n8 | 10. 00000 51710. 00| 10. 00000 51710. 00| 11. 27000 58277. 17
EXCAVATI ON,  COVMMON | | |

0011 205- 02224 150.000 m | 6. 25000 937. 50| 6. 25000 937. 50| 6. 88000 1032. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0012 205- 02229 183.600 m | 11. 85000 2175. 66| 11. 85000 2175. 66| 13. 04000 2394. 14
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 500 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 577, 463. 12 ROUTE : US 150
CALL ORDER ;500 CONTRACT ID : M-24539-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0248940 | (3) 35-1357381
| GOHVANN ASPHALT & CONSTR, || CORYDON STONE & ASPHALT | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 205-02234 4.000 EACH 75. 00000 300. 00| 75. 00000 300. 00| 82. 50000 330. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0014 205- 02236 3.000 EACH 65. 00000 195. 00| 65. 00000 195. 00| 71. 50000 214. 50
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | [
DROP | NLET PROTECTI ON | |

|
I
0015 211- 02060 71.710 n8 | 30. 00000 2151. 30| 20. 00000 1434, 20| 20. 94000 1501. 61
B BORROW FOR STRUCTURE BACKFI LL | | [
0017 305- 05206 3223.350 My | 35. 00000 112817. 25| 43. 00000 138604. 05| 48. 84000 157428. 41
W DENI NG W TH HVA [ [ [
0018 307- 04459 19.000 m | 70. 00000 1330. 00| 50. 00000 950. 00| 108. 96000 2070. 24
CURB, MONOLI THI C | |
0019 401- 05456 1169.700 My | 44. 00000 51466. 80| 60. 00000 70182. 00| 50. 00000 58485. 00
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | |
0020 406- 05520 10.400 My | 190. 00000 1976. 00| 200. 00000 2080. 00| 203. 50000 2116. 40
ASPHALT FOR TACK COAT | | [
0021 501- 02400 LUWP| 600. 00000 600. 00| 2400. 00000 2400. 00| 1760. 00000 1760. 00
PROFI LOGRAPH | | |
0022 601- 06035 70.000 m | 45, 00000 3150. 00| 45. 00000 3150. 00| 83. 60000 5852. 00
GUARDRAI L, RESET | |
0023 601- 94689 1.000 EACH| 2385. 00000 2385. 00| 2385. 00000 2385. 00| 2805. 00000 2805. 00
GUARDRAI L END TREATMENT, OS | | [
0024 601-99105 10.000 m | 75. 00000 750. 00| 75. 00000 750. 00| 49. 50000 495. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0025 616- 02320 2362.680 n2 | 1. 60000 3780. 29| 1. 85000 4370. 96 1. 30000 3071. 48
GEOTEXTI LES | | |
0026 616- 06405 2891.800 My | 18. 00000 52052. 40| 15. 00000 43377. 00| 15. 85000 45835, 03
R PRAP, REVETMENT | | [
0027 621-01004 1.000 EACH 615. 00000 615. 00| 615. 00000 615. 00| 676. 50000 676. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621-02770 500.000 n2 | 1. 80000 900. 00| 2. 00000 1000. 00| 1. 98000 990. 00
EROS| ON CONTROL BLANKET | | |
0029 621- 06574 9166.430 n2 | 3. 65000 33457. 47| 3. 65000 33457. 47| 4. 02000 36849. 05
SODDI NG | | |
0030 715- 04588 4.000 EACH 450. 00000 1800. 00| 500. 00000 2000. 00| 141. 19000 564. 76
SAFETY METAL END SECTION, 6:1, MN | | |
AREA 0. 10 n? | |
0031 715-05118 3.500 m | 170. 00000 595. 00| 85. 00000 297. 50| 50. 99000 178. 47
Pl PE, TYPE 1, C RCULAR 300 nm [ [ |
0032 715-05119 5.500 m | 175. 00000 962. 50| 120. 00000 660. 00| 42. 29000 232. 60
|

PIPE, TYPE 1, CRCULAR 375 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 500 -3
TABULATI ON CF BI DS

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMVBER, GREEN |

ENG NEER S ESTI MATE: $ 577, 463. 12 ROUTE : US 150
CALL ORDER ;500 CONTRACT ID : M-24539-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0248940 | (3) 35-1357381
| GOHVANN ASPHALT & CONSTR, || CORYDON STONE & ASPHALT | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 715-05203 11.100 m | 28. 00000 310. 80| 100. 00000 1110. 00| 12. 39000 137.53
PIPE, TYPE 4, O RCULAR 100 nm | [ |
0034 715-05228 19.500 m | 130. 00000 2535. 00| 80. 00000 1560. 00| 39. 99000 779. 81
PI PE, TYPE 1, DEFORMED, M N. AREA 0.15 | | |
ne | | I
0035 715-05363 18.100 m | 160. 00000 2896. 00| 65. 00000 1176. 50| 125. 98000 2280. 24
PIPE, TYPE 3, DEFORVED, MN. AREA 0.17 | | |
2 I I I
0036 715- 06064 1.000 EACH 700. 00000 700. 00| 850. 00000 850. 00| 384. 73000 384.73
SAFETY METAL END SECTION, 6:1, 0.17 n2 | | |
0037 720- 45025 1.000 EACH| 1200. 00000 1200. 00| 1500. 00000 1500. 00| 1701. 70000 1701. 70
I NLET, D6 | | |
0038 720-90129 2.000 EACH 2400. 00000 4800. 00| 2350. 00000 4700. 00| 2194. 50000 4389. 00
MANHOLE, J2 | | |
0039 801-06203 420.000 m | 1. 30000 546. 00| 1. 00000 420. 00| 1. 93000 810. 60
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0040 801- 06207 420.000 m | 4. 25000 1785. 00| 3. 00000 1260. 00| 3. 30000 1386. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0041 801- 06640 22.000 EACH 64. 00000 1408. 00| 70. 00000 1540. 00| 66. 00000 1452. 00
CONSTRUCTI ON SI GN, A | | |
0042 801-06775 LUWP| 13000. 00000 13000. 00] 35000. 00000 35000. 00| 19250. 00000 19250. 00
MAI NTAI NI NG TRAFFI C | | |
0043 805-01842 9. 000 EACH 650. 00000 5850. 00| 650. 00000 5850. 00| 715. 00000 6435. 00
HANDHOLE, SI GNAL | | |
0044 805-01844 703.000 m | 36. 50000 25659. 50| 36. 50000 25659. 50| 40. 15000 28225. 45
CONDUI T, STEEL, GALVANI ZED, 50 mm [ [ |
UNDERGROUND | | |
0045 805-01893 LUWP| 2870. 00000 2870. 00| 2870. 00000 2870. 00| 3157. 00000 3157.00
MAI NTAI NI NG TRAFFI C S| GNAL | | [
0046 805-02202 4.000 EACH 775. 00000 3100. 00| 775. 00000 3100. 00| 852. 50000 3410. 00
S| GNAL DETECTOR HOUSI NG, DOUBLE | | |
0047 805-02437 1.000 EACH 1380. 00000 1380. 00| 1380. 00000 1380. 00| 1518. 00000 1518. 00
CONTROLLER, RELOCATE AND REW RE | | [
0048 805- 02503 1152.000 m | 1. 00000 1152. 00| 1. 00000 1152. 00| 1. 10000 1267. 20
CABLE, ROADWAY LOCP, 1C 14GA. | | |
0049 805- 03956 4.000 EACH 420. 00000 1680. 00| 420. 00000 1680. 00| 462. 00000 1848. 00
JUNCTI ON BOX, SIGNAL CIRCU T | | |
0050 805-04148 4.000 EACH 965. 00000 3860. 00| 985. 00000 3940. 00| 1061. 50000 4246. 00
STRAI N POLE, RELOCATE | | |
0051 805- 78205 10. 000 EACH 540. 00000 5400. 00| 540. 00000 5400. 00| 594. 00000 5940. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 500 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 577, 463. 12 ROUTE : US 150
CALL ORDER ;500 CONTRACT ID : M-24539-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0248940 | (3) 35-1357381
| GOHVANN ASPHALT & CONSTR, || CORYDON STONE & ASPHALT | O MARA, DAVE CONTRACTOR
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0052 805- 78215 2.000 EACH 580. 00000 1160. 00| 580. 00000 1160. 00| 638. 00000 1276. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0053 805- 78415 3.000 EACH 1890. 00000 5670. 00| 1890. 00000 5670. 00| 2079. 00000 6237. 00
SPAN, CATENARY, AND TETHER | | |
0054 805- 78467 4.000 m | 5. 00000 20. 00| 5. 00000 20. 00| 5. 50000 22.00
S| GNAL CABLE, 3C 8GA | | |
0055 805- 78485 32.000 m | 3. 00000 96. 00| 3. 00000 96. 00| 3. 30000 105. 60
S| GNAL CABLE, 5C 14GA | | |
0056 805- 78490 140.000 m | 4. 00000 560. 00| 4. 00000 560. 00| 4. 40000 616. 00
SI GNAL CABLE, 7C 14GA. | | |
0057 805- 78510 2991.200 m | 3. 00000 8973. 60| 3. 00000 8973. 60| 3. 30000 9870. 96
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0058 805- 78785 7.000 EACH 420. 00000 2940. 00| 420. 00000 2940. 00| 462. 00000 3234. 00
S| GNAL DETECTOR HOUSI NG | | |
0059 805- 78795 288.000 m | 35. 00000 10080. 00| 35. 00000 10080. 00| 38. 50000 11088. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0060 808-06701 905.000 m | 1. 25000 1131. 25| 1. 30000 1176. 50| 1. 58000 1429. 90
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | |
100mMm | | |
0061 808-06703 1519.000 m | 1. 25000 1898. 75| 1. 30000 1974. 70| 1. 58000 2400. 02
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0062 808- 75245 686.000 m | 1. 25000 857. 50| 1. 30000 891. 80| 1. 58000 1083. 88
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0063 808- 75297 164.500 m | 6. 80000 1118. 60| 7.00000 1151. 50| 9. 52000 1566. 04
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0064 808- 75320 24.000 EACH 52. 00000 1248. 00| 52. 00000 1248. 00| 53. 90000 1293. 60
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0065 808- 75325 12. 000 EACH 75. 00000 900. 00| 75. 00000 900. 00| 74. 80000 897. 60
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0066 303-52308 406.980 My | 14. 00000 5697. 72| 20. 00000 8139. 60| 19. 25000 7834. 37
COVPACTED AGGREGATE, O 53 | | |
SECTI ON TOTALS | $ 516, 000. 00| $ 567, 498. 64| $ 572, 848. 30
__________________________________________ o
CONTRACT TOTALS | $ 516, 000. 00| $ 567, 498. 64| $ 572, 848. 30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 500 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 577, 463. 12 ROUTE : US 150
CALL ORDER ;500 CONTRACT ID : M-24539-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1487672 | (5) 35-1618530

I
| MAC CONSTRUCTI ON & EXCAVATI N AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 I NTERSECTI ON | MPROVEMENT- TURN LANE EXTENSI ONS

I I
0001 105-06790 6.000 MOS | 960. 00000 5760. 00| 1200. 00000 7200. 00|

FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP|  10500. 00000 10500. 00|  20000. 00000 20000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  17000. 00000 17000. 00|  29000. 00000 29000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02271 3.000 EACH 200. 00000 600. 00| 220. 00000 660. 00|
HEADWALL, REMOVE | | |
0005 202- 02278 34.000 m | 9. 30000 316. 20| 50. 00000 1700. 00|
CURB, CONCRETE, REMOVE | | |
0006 202- 02928 1.000 EACH 250. 00000 250. 00| 220. 00000 220. 00|
CATCH BASI N, REMOVE | | |
0007 202- 60820 11150.000 n2 | 1. 60000 17840. 00| 1. 00000 11150. 00|
SURFACE M LLING ASPHALT | | |
0008 202- 96133 20.690 m | 15. 00000 310. 35 85. 00000 1758. 65|
Pl PE, REMOVE | | |
0009 202- 98488 1.000 EACH 125. 00000 125. 00| 440. 00000 440. 00|
Pl PE END SECTI ON, REMOVE | | |
0010 203- 02000 5171.000 n8 | 18. 00000 93078. 00| 10. 75000 55588. 25|
EXCAVATI ON,  COVMON | | [
0011 205- 02224 150.000 m | 10. 40000 1560. 00| 6. 50000 975. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205- 02229 183.600 m | 19. 00000 3488. 40| 12. 00000 2203. 20|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK [ | |
0013 205- 02234 4.000 EACH 75. 00000 300. 00| 76. 00000 304. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0014 205- 02236 3.000 EACH 65. 00000 195. 00| 66. 00000 198. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON |

|
0015 211- 02060 71.710 n8 | 29. 00000 2079. 59| 50. 00000 3585. 50|
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 305- 05206 3223.350 My | 52. 00000 167614. 20| 50. 00000 161167. 50|
W DENI NG W TH HVA | | |
0018 307- 04459 19.000 m | 105. 00000 1995. 00| 100. 00000 1900. 00|
CURB, MONOLI THIC | | |
0019 401- 05456 1169.700 My | 62. 00000 72521. 40| 62. 00000 72521. 40|

|

QT QA HVA SURFACE 9.5 mm MAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 500 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 577, 463. 12 ROUTE : US 150
CALL ORDER ;500 CONTRACT ID : M-24539-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1487672 | (5) 35-1618530

I

| MAC CONSTRUCTI ON & EXCAVATI N| AVERI CAN CONTRACTI NG & SERVI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 406- 05520 10.400 My | 270. 00000 2808. 00| 230. 00000 2392. 00|
ASPHALT FOR TACK COAT | | |
0021 501- 02400 LUMP| 2400. 00000 2400. 00| 2500. 00000 2500. 00|
PROFI LOGRAPH | | |
0022 601- 06035 70.000 m | 45. 00000 3150. 00| 50. 00000 3500. 00|
GUARDRAI L, RESET | | |
0023 601- 94689 1.000 EACH 2385. 00000 2385. 00| 2400. 00000 2400. 00|
GUARDRAI L END TREATMENT, CS | | |
0024 601-99105 10.000 m | 75. 00000 750. 00| 76. 00000 760. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 616- 02320 2362.680 n2 | 2. 40000 5670. 43| 4.00000 9450. 72
GEOTEXTI LES | | |
0026 616- 06405 2891.800 My | 22. 00000 63619. 60 20. 20000 58414. 36|
Rl PRAP, REVETMENT | | |
0027 621- 01004 1.000 EACH 615. 00000 615. 00| 620. 00000 620. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 02770 500.000 n2 | 1. 80000 900. 00| 2.00000 1000. 00|
EROSI ON CONTROL BLANKET | | |
0029 621- 06574 9166.430 n2 | 3. 65000 33457. 47| 4. 00000 36665. 72|
SODDI NG | | |
0030 715- 04588 4.000 EACH 250. 00000 1000. 00| 700. 00000 2800. 00|
SAFETY METAL END SECTION, 6:1, MN. | | |
AREA 0.10 n2 | | |
0031 715- 05118 3.500 m | 63. 00000 220. 50| 190. 00000 665. 00|
PIPE, TYPE 1, CRCULAR 300 nm | | |
0032 715- 05119 5.500 m | 64. 00000 352. 00| 150. 00000 825. 00|
PIPE, TYPE 1, CROULAR 375 nm | | |
0033 715- 05203 11.100 m | 32. 00000 355. 20| 100. 00000 1110. 00|
PI PE, TYPE 4, CIRCULAR 100 nm | | |
0034 715- 05228 19.500 m | 63. 00000 1228. 50| 145. 00000 2827. 50
PI PE, TYPE 1, DEFORVED, M N AREA 0.15 | | |
e I I I
0035 715- 05363 18.100 m | 125. 00000 2262. 50| 155. 00000 2805. 50|
PI PE, TYPE 3, DEFORVED, MN AREA 0.17 | | |
e [ I I
0036 715- 06064 1.000 EACH 560. 00000 560. 00| 800. 00000 800. 00|
SAFETY METAL END SECTION, 6:1, 0.17 n2 | | |
0037 720- 45025 1.000 EACH 1700. 00000 1700. 00| 1500. 00000 1500. 00|
I NLET, D6 | | |
0038 720- 90129 2.000 EACH 2500. 00000 5000. 00| 3100. 00000 6200. 00|

MANHOLE, J2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 500 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 577, 463. 12 ROUTE : US 150
CALL ORDER ;500 CONTRACT ID : M-24539-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1487672 | (5) 35-1618530

I

| MAC CONSTRUCTI ON & EXCAVATI N| AVERI CAN CONTRACTI NG & SERVI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0039 801- 06203 420.000 m | 2.00000 840. 00| 2. 50000 1050. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0040 801- 06207 420.000 m | 3. 00000 1260. 00| 5. 00000 2100. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0041 801- 06640 22.000 EACH 65. 00000 1430. 00| 65. 00000 1430. 00|
CONSTRUCTI ON SI GN, A | | |
0042 801- 06775 LUMP|  33000. 00000 33000. 00|  40000. 00000 40000. 00|
MAI NTAI NI NG TRAFFI C | | |
0043 805- 01842 9.000 EACH 650. 00000 5850. 00| 660. 00000 5940. 00|
HANDHOLE, S| GNAL | | |
0044 805- 01844 703.000 m | 36. 50000 25659. 50| 38. 00000 26714. 00|
CONDUI T, STEEL, GALVANI ZED, 50 mm | | [
UNDERGROUND | | |
0045 805- 01893 LUMP| 2870. 00000 2870. 00| 2900. 00000 2900. 00|
MAI NTAI NI NG TRAFFI C S| GNAL | | |
0046 805- 02202 4.000 EACH 775. 00000 3100. 00| 780. 00000 3120. 00|
SI GNAL DETECTCR HOUSI NG, DOUBLE | | |
0047 805- 02437 1.000 EACH 1380. 00000 1380. 00| 1400. 00000 1400. 00|
CONTROLLER, RELOCATE AND REW RE | | |
0048 805- 02503 1152.000 m | 1. 00000 1152. 00| 1. 25000 1440. 00|
CABLE, ROADVAY LOCP, 1C 14GA. | | |
0049 805- 03956 4.000 EACH 420. 00000 1680. 00| 430. 00000 1720. 00|
JUNCTI ON BOX, SIGNAL CIRCUI T | | |
0050 805- 04148 4.000 EACH 985. 00000 3940. 00| 975. 00000 3900. 00|
STRAI N POLE, RELOCATE | | |
0051 805- 78205 10.000 EACH 540. 00000 5400. 00| 550. 00000 5500. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0052 805- 78215 2.000 EACH 580. 00000 1160. 00 590. 00000 1180. 00|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMBER ARROWN GREEN ARROW | | |

0053 805- 78415 3.000 EACH 1890. 00000 5670. 00| 1900. 00000 5700. 00|
SPAN, CATENARY, AND TETHER | | |
0054 805- 78467 4.000 m | 5. 00000 20. 00| 6. 00000 24. 00|
SI GNAL CABLE, 3C 8GA. | | |
0055 805- 78485 32.000 m | 3. 00000 96. 00| 3. 50000 112. 00|
SI GNAL CABLE, 5C 14GA. | | |
0056 805- 78490 140.000 m | 4.00000 560. 00| 4. 50000 630. 00|
SI GNAL CABLE, 7C 14GA. | | |
0057 805- 78510 2991.200 m | 3. 00000 8973. 60| 3. 50000 10469. 20|

SI GNAL CABLE, 2C 16GA., SHI ELDED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 500 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 577, 463. 12 ROUTE : US 150
CALL ORDER ;500 CONTRACT ID : M-24539-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1487672 | (5) 35-1618530

I

| MAC CONSTRUCTI ON & EXCAVATI N| AVERI CAN CONTRACTI NG & SERVI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0058 805- 78785 7.000 EACH 420. 00000 2940. 00| 430. 00000 3010. 00|
SI GNAL DETECTOR HOUSI NG | | [
0059 805- 78795 288.000 m | 35. 00000 10080. 00| 37. 00000 10656. 00|
SAW CUT FOR ROADVWAY LOCP AND SEALER | | |
0060 808-06701 905.000 m | 1. 28000 1158. 40 1. 50000 1357. 50|
LI NE, THERMOPLASTI C, BROKEN, VH TE, | |
100mMm | |
0061 808-06703 1519.000 m | 1. 18000 1792. 42 1. 50000 2278. 50|
LI NE, THERMOPLASTI C, SOLID, WHI TE, 100nmij |
0062 808- 75245 686.000 m | 1. 18000 809. 48 1. 50000 1029. 00|
LI NE, THERMOPLASTIC, SCLID, YELLOW | |
0063 808- 75297 164.500 m | 12. 79000 2103. 96 7. 00000 1151. 50|

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 600mm

|
I
I
I
|
I
|
100mm | | |
|
| |
0064 808- 75320 24.000 EACH 50. 00000 1200. 00|
|
|
|
|

55. 00000 1320. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |
0065 808- 75325 12.000 EACH 60. 00000 720. 00 77. 00000 924. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0066 303- 52308 406.980 My | 38. 00000 15465. 24| 55. 00000 22383. 90|
COVPACTED AGGREGATE, O, 53 | | |
SECTI ON TOTALS | $  664,277.94| $ 667, 246. 90|
------------------------------------------ o m o m et o e e et o e e e e m e e e o m e et e e e e e e e e e e o e meeaoao-n

OONTRACT TOTALS | $ 664, 277. 94| $  667,246. 90|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 510 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 188, 242. 47 ROUTE : 36
CALL ORDER . 510 CONTRACT ID: M-24812-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 146, 347. 00 100. 0000%
2 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 169, 260. 00 115. 6566%
3 35-1991044 JOHNSON COVPANY, | NC, $ 173, 124. 80 118. 2974%
4 35-1381845 HARVEY, GEORGE R & SON, | NG $ 206, 967. 50 141. 4224%
| (1) 35-1817574 | (2) 35-2070195 | (3) 35-1991044
| YARDBERRY LANDSCAPE | ALPHA EXCAVATI NG & LANDSCAPI | JOHNSON COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  SLI DE CORRECTI ON
I | |
0001 105- 06790 4.000 MS | 1700. 00000 6800. 00| 900. 00000 3600. 00| 1200. 00000 4800. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 3000. 00000 3000. 00| 8000. 00000 8000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP| 6000. 00000 6000. 00| 8000. 00000 8000. 00| 5500. 00000 5500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 8000. 00000 8000. 00|  15000. 00000 15000. 00|  28000. 00000 28000. 00
CLEARI NG RI GHT OF WAY | |
0005 202-51328 LUMP| 3000. 00000 3000. 00| 8000. 00000 8000. 00| 4000. 00000 4000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0006 202- 60820 600.000 n2 | 11. 00000 6600. 00| 10. 00000 6000. 00| 5. 00000 3000. 00
SURFACE M LLING ASPHALT | | [
0007 203- 02000 1866.000 n8 | 12. 00000 22392. 00| 12. 50000 23325. 00| 10. 70000 19966. 20
EXCAVATI ON,  COMVON | | |
0008 203- 93444 2512.000 My | 17. 00000 42704. 00| 15. 00000 37680. 00| 19. 00000 47728. 00
BACKFI LL, ROCK | | [
0009 205- 02231 10.000 m | 70. 00000 700. 00| 8. 00000 80. 00| 150. 00000 1500. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
R PRAP DI TCH CHECK [ [ [
0010 211- 02060 15.000 n8 | 65. 00000 975. 00| 25. 00000 375. 00| 21. 00000 315. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0011 303-52308 21.000 My | 65. 00000 1365. 00| 20. 00000 420. 00| 18. 60000 390. 60
COVPACTED AGGREGATE, O, 53 | | |
0012 305- 05206 19.000 My | 100. 00000 1900. 00| 100. 00000 1900. 00| 90. 00000 1710. 00
W DENI NG W TH HVA | | |
0013 402- 05479 54.000 My | 75. 00000 4050. 00| 90. 00000 4860. 00| 85. 00000 4590. 00
|

HVA SURFACE 12.5 mm MNAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 510 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 188, 242. 47 ROUTE : 36
CALL ORDER . 510 CONTRACT ID: M-24812-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-2070195 | (3) 35-1991044
| YARDBERRY LANDSCAPE | ALPHA EXCAVATI NG & LANDSCAPI | JOHNSON COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 405-05518 70.000 n2 | 2. 00000 140. 00| 20. 00000 1400. 00| 1. 00000 70. 00
ASPHALT FOR PRI VE COAT | | |
0015 406- 05521 600.000 n2 | 0. 75000 450. 00| 3. 00000 1800. 00| 1. 00000 600. 00
ASPHALT FOR TACK COAT | | [
0016 601- 06035 50.000 m | 76. 00000 3800. 00| 165. 00000 8250. 00| 80. 00000 4000. 00
GUARDRAI L, RESET | | [
0017 601- 94689 1.000 EACH| 3600. 00000 3600. 00| 3400. 00000 3400. 00| 4500. 00000 4500. 00
GUARDRAI L END TREATMENT, OS | | [
0018 616- 02320 800.000 n2 | 4. 00000 3200. 00| 5. 50000 4400. 00| 3. 25000 2600. 00
GEOTEXTI LES | | [
0019 714-94664 20.000 m | 900. 00000 18000. 00| 895. 00000 17900. 00| 875. 00000 17500. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 900 mm x 900 mm | |
0020 715-05048 40.000 m | 20. 00000 800. 00| 18. 00000 720. 00| 6. 00000 240. 00
PIPE, TYPE 4, O RCULAR 150 nm SLOTTED | [ |
0021 718-52610 10.000 nB | 65. 00000 650. 00| 25. 00000 250. 00| 40. 00000 400. 00
AGGREGATE FOR UNDERDRAI NS | | [
0022 718-99153 70.000 n2 | 5. 00000 350. 00| 4. 00000 280. 00| 4. 00000 280. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0023 801- 04308 2.000 EACH 115. 00000 230. 00| 250. 00000 500. 00| 125. 00000 250. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0024 801- 06605 4.000 EACH 75. 00000 300. 00| 95. 00000 380. 00| 70. 00000 280. 00
BARRI CADE, |11A | | [
0025 801- 06625 42.000 EACH 58. 00000 2436. 00| 85. 00000 3570. 00| 105. 00000 4410. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0026 801- 06640 10. 000 EACH 75. 00000 750. 00| 75. 00000 750. 00| 60. 00000 600. 00
CONSTRUCTI ON SI GN, A | | [
0027 801- 06645 5.000 EACH 75. 00000 375. 00| 60. 00000 300. 00| 55. 00000 275. 00
CONSTRUCTI ON SI G, B | | |
0028 801- 06775 LUMP| 3500. 00000 3500. 00| 7000. 00000 7000. 00| 9500. 00000 9500. 00
MAI NTAI NI NG TRAFFI C | | |
0029 808-06713 140.000 m | 1. 00000 140. 00| 4. 00000 560. 00| 4. 00000 560. 00
LINE, PAINT, SCOLID, WHTE, 100 nm | | |
0030 808-06714 140.000 m | 1. 00000 140. 00| 4. 00000 560. 00| 4. 00000 560. 00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
SECTI ON TOTALS | $ 146, 347. 00| $ 169, 260. 00| $ 173, 124. 80
CONTRACT TOTALS | $ 146, 347. 00| $ 169, 260. 00| $ 173, 124. 80




CULVERT, PRECAST BOX, REI NFO?CED

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 510 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 188, 242. 47 ROUTE : 36
CALL ORDER . 510 CONTRACT ID: M-24812-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | |
| HARVEY, GEORGE R & SON, | NC| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  SLI DE CORRECTI ON
I I I
0001 105-06790 4.000 M6 | 1500. 00000 6000. 00| |
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 5000. 00000 5000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 10000. 00000 10000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 25000. 00000 25000. 00| |
CLEARI NG RI GHT OF WAY | | [
0005 202-51328 LUWP| 8000. 00000 8000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0006 202-60820 600.000 n2 | 4, 50000 2700. 00| |
SURFACE M LLI NG, ASPHALT | | [
0007 203- 02000 1866.000 nB8 | 19. 75000 36853. 50| |
EXCAVATI ON, COVVON | [ [
0008 203-93444 2512.000 My | 25. 00000 62800. 00| |
BACKFI LL, ROCK | [ [
0009 205-02231 10.000 m | 40. 00000 400. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0010 211-02060 15.000 nB | 100. 00000 1500. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ [
0011 303-52308 21.000 My | 50. 00000 1050. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0012 305- 05206 19.000 My | 300. 00000 5700. 00| |
W DENI NG W TH HVA [ [ [
0013 402- 05479 54.000 My | 155. 00000 8370. 00| |
HVA SURFACE 12.5 mm MAI NLI NE | [ [
0014 405- 05518 70.000 n2 | 12. 00000 840. 00| |
ASPHALT FOR PRI VE COAT | | |
0015 406- 05521 600.000 n2 | 0. 75000 450. 00| |
ASPHALT FOR TACK COAT | | [
0016 601- 06035 50.000 m | 50. 60000 2530. 00| |
GUARDRAI L, RESET | | |
0017 601-94689 1.000 EACH 3970. 00000 3970. 00| |
GUARDRAI L END TREATMENT, OS | | |
0018 616- 02320 800.000 n2 | 3. 50000 2800. 00| |
GEOTEXTI LES | [ [
0019 714-94664 20.000 m | 700. 00000 14000. 00| |
I I I
| | |

CONCRETE, 900 mm x 900 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 510 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 188, 242. 47 ROUTE : 36
CALL ORDER . 510 CONTRACT ID: M-24812-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | |
| HARVEY, GEORGE R & SON, | NC| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 715-05048 40.000 m | 30. 00000 1200. 00| |
PI PE, TYPE 4, Cl RCULAR 150 mm SLOITED | | |
0021 718-52610 10.000 nB8 | 50. 00000 500. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0022 718-99153 70.000 n2 | 6. 00000 420. 00| |
CGEOTEXTI LES FOR UNDERDRAI N | | |
0023 801- 04308 2.000 EACH 235. 00000 470. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0024 801- 06605 4.000 EACH 92. 00000 368. 00| |
BARRI CADE, |11A | | |
0025 801- 06625 42.000 EACH 78. 00000 3276. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0026 801- 06640 10. 000 EACH 70. 00000 700. 00| |
CONSTRUCTI ON SI GN, A | | |
0027 801- 06645 5.000 EACH 46. 00000 230. 00| |
CONSTRUCTI ON SI GN, B | | |
0028 801-06775 LUWP| 1000. 00000 1000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0029 808-06713 140.000 m | 3. 00000 420. 00| |
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0030 808-06714 140.000 m | 3. 00000 420. 00| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 206, 967. 50| |

CONTRACT TOTALS |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 520 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 377, 550. 98 ROUTE : 69 & PARK ROAD
CALL ORDER : 520 CONTRACT ID : M -25120-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : NA
N A
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWN BI D
1 35-0626844 RUDCLPH, J.H & CO $ 283, 915. 00 100. 0000%
2 35-1139301 E & B PAVING |NC $ 284, 739. 50 100. 2904%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 334, 300. 00 117. 7465%
| (1) 35-0626844 | (2) 35-1139301 | (3) 35-2040801
| RUDOLPH, J.H & CO |E & B PAVING |NC. | GOHVANN ASPHALT & CONSTR , |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 3.000 M6 | 1000. 00000 3000. 00| 2350. 00000 7050. 00| 1300. 00000 3900. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 110-01001 LUWP|  14190. 00000 14190.00|  14200. 00000 14200.00]  16700. 00000 16700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 202- 60820 300.000 n2 | 20. 00000 6000. 00| 15. 00000 4500. 00| 16. 00000 4800. 00
SURFACE M LLI NG ASPHALT | | |
0004 303- 04075 884.000 My | 19. 00000 16796. 00| 20. 00000 17680. 00| 22. 00000 19448. 00
COMPACTED AGGREGATE, O, 73 | | |
0005 305- 05204 50.000 My | 160. 00000 8000. 00| 130. 00000 6500. 00| 140. 00000 7000. 00
HVA FOR PATCHI NG | | |
0006 401- 05456 3810.000 My | 41. 70000 158877. 00| 40. 75000 155257. 50| 48. 00000 182880. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0007 402- 05477 620.000 My | 41. 70000 25854. 00| 43.50000 26970. 00| 45. 00000 27900. 00
HVA SURFACE 9.5 mm MAI NLI NE | | [
0008 402- 05495 100.000 My | 41. 70000 4170. 00| 65. 00000 6500. 00| 48. 00000 4800. 00
HVA WEDGE AND LEVEL | |
0009 405- 05517 33.000 My | 307. 00000 10131. 00| 325. 00000 10725. 00| 320. 00000 10560. 00
ASPHALT FOR PRI ME COAT | | |
0010 406- 05520 22.000 My | 175. 00000 3850. 00| 220. 00000 4840. 00| 200. 00000 4400. 00
ASPHALT FOR TACK COAT | | |
0011 610- 05527 130.000 My | 41. 70000 5421. 00| 70. 00000 9100. 00| 57. 00000 7410. 00
HVA FOR APPROACHES | |
0014 801- 06640 22.000 EACH 70. 00000 1540. 00| 65. 00000 1430. 00| 65. 00000 1430. 00
CONSTRUCTI ON SI GN, A | | |
0015 801- 06775 LUWP| 9475. 00000 9475. 00| 2800. 00000 2800.00]  20399. 40000 20399. 40
MAI NTAI NI NG TRAFFI C | | [
0016 808-06712 835.000 m | 0. 16000 133. 60| 0. 16000 133. 60| 0. 15000 125. 25

LI NE, PAINT, BROKEN, YELLOW 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 520 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 377, 550. 98 ROUTE : 69 & PARK ROAD
CALL ORDER . 520 CONTRACT ID : M-25120-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1139301 | (3) 35-2040801
| RUDCLPH, J.H & QO | E & B PAVING | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0017 808-06713 15100.000 m | 0. 16000 2416. 00| 0. 16000 2416. 00| 0. 16000 2416. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0018 808-06714 6265.000 m | 0. 16000 1002. 40| 0. 16000 1002. 40| 0. 15000 939. 75
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0019 808- 75996 480. 000 EACH 3. 80000 1824. 00| 3. 75000 1800. 00| 5. 17000 2481. 60
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0020 808- 75998 480. 000 EACH 22. 00000 10560. 00| 20. 75000 9960. 00| 20. 75000 9960. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0021 801- 06203 7500.000 m | 0. 09000 675. 00| 0. 25000 1875. 00| 0. 90000 6750. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
SECTI ON TOTALS | $ 283, 915. 00| $ 284, 739. 50| $ 334, 300. 00
------------------------------------------ 6

CONTRACT TOTALS [ $ 283, 915. 00| $ 284, 739. 50| $ 334, 300. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 524 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 294, 633. 25 ROUTE : 35, 36, 67
CALL ORDER . 524 CONTRACT ID: M-25191-B COUNTI ES : HENRY DELAVWARE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 289, 775. 00 100. 0000%
2  35-1526557 M DWEST MOLE, | NC. $ 292, 788. 00 101. 0397%
3 35-2067519 NATURAL CONSTRUCTI ON RESOURCE, LLC $ 295, 311. 86 101. 9107%
| (1) 35-1817574 | (2) 35-1526557 | (3) 35-2067519
| YARDBERRY LANDSCAPE | M DWEST MOLE, | NC. | NATURAL CONSTRUCTI ON RESOURC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
SECTI ON 0001 Pl PE LI NI NG
[ I |
0001 110-01001 LUWP| 11000. 00000 11000. 00| 5100. 00000 5100. 00| 10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 715-06857 23.000 m | 275. 00000 6325. 00| 425. 00000 9775. 00| 337. 46000 7761. 58
Pl PE LI NER, THERMOPLASTI C, 600 mm | | |
0003 715- 06858 79.000 m | 300. 00000 23700. 00| 446. 00000 35234. 00| 299. 48000 23658. 92
Pl PE LI NER, THERMOPLASTI C, 900 mm | | |
0004 715- 06859 24,000 m | 425. 00000 10200. 00| 456. 00000 10944. 00| 609. 00000 14616. 00
Pl PE LI NER, THERMOPLASTI C, 1200 mm | | |
0005 715- 06861 146.000 m | 500. 00000 73000. 00| 495. 00000 72270. 00| 532. 87000 77799. 02
Pl PE LI NER, THERMOPLASTIC, AREA 0.6 nR2 | | |
0006 715-06862 122.000 m | 600. 00000 73200. 00| 532. 00000 64904. 00| 551. 99000 67342.78
Pl PE LI NER, THERMOPLASTI C, AREA 0.83 n? | | |
0007 715-06863 132.000 m | 675. 00000 89100. 00| 698. 00000 92136. 00| 620. 33000 81883. 56
Pl PE LI NER, THERMOPLASTI C, AREA 1.08 n? | | |
0008 801- 06640 25.000 EACH 50. 00000 1250. 00| 77.00000 1925. 00| 90. 00000 2250. 00
CONSTRUCTI ON SI GN, A | |
0009 801-06775 LUWP| 2000. 00000 2000. 00| 500. 00000 500. 00| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 289, 775. 00| $ 292, 788. 00| $ 295, 311. 86
______________________________________________________________________ o
CONTRACT TOTALS | $ 289, 775. 00| $ 292, 788. 00| $ 295, 311. 86




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 526 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 97, 249. 31 ROUTE : 28
CALL ORDER . 526 CONTRACT ID: M -25364-B COUNTI ES : RANDOLPH
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-2064912 B & P CONSTRUCTI ON $ 82, 902. 00 100. 0000%
2 35-1058755 BAKER & SCHULTZ, |NC. $ 84, 302. 27 101. 6890%
| (1) 35-2064912 | (2) 35-1058755 [
| B & P CONSTRUCTI ON | BAKER & SCHULTZ, |NC. [
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo
SECTI ON 0001  SMALL STRUCTURE, REPLACEMENT
I | |
0001 105- 06790 3.000 M6 | 700. 00000 2100. 00| 100. 00000 300. 00|
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 2500. 00000 2500. 00| 1600. 00000 1600. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP| 6118. 83000 6118. 83| 4200. 00000 4200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 162.000 m | 2.00000 324. 00| 14. 00000 2268. 00|
GUARDRAI L, REMOVE | | [
0005 202- 02286 1.000 EACH| 8447. 25000 8447. 25| 9940. 00000 9940. 00|
PRESENT STRUCTURE, REMOVE | | [
0006 303- 60012 146.900 My | 15. 00000 2203. 50| 18. 65000 2739. 69|
AGGREGATE, 2 | | [
0007 303- 94433 37.800 n8 | 27. 00000 1020. 60| 19. 25000 727. 65]
AGGREGATE, 12 | | [
0008 305- 05204 36.800 My | 91. 80000 3378. 24| 99. 00000 3643. 20|
HVA FOR PATCHI NG | | |
0009 615- 06535 1.000 EACH 600. 00000 600. 00| 300. 00000 300. 00|
BENCH MARK PCST, RESET | | [
0010 616- 02320 87.100 n2 | 2. 00000 174. 20| 2. 75000 239. 53]
GEOTEXTI LES | | |
0011 616- 06451 10.600 My | 30. 00000 318. 00| 25. 00000 265. 00|
R PRAP, UNI FORM | | |
0012 621- 06570 34.500 n8 | 25. 00000 862. 50| 20. 00000 690. 00|
TOP SO L | | [
0013 621- 06574 58.000 n2 | 15. 00000 870. 00| 49. 50000 2871. 00|
SODDI NG | | |
0014 714- 05069 20.000 m | 2447. 55000 48951. 00| 2410. 00000 48200. 00|

CULVERT, PRECAST BOX, REI NFORCED | | I
CONCRETE, 3700 mm X 1500 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 526 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 97, 249. 31 ROUTE : 28
CALL ORDER . 526 CONTRACT ID: M -25364-B COUNTI ES : RANDOLPH
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2064912 | (2) 35-1058755 [
| B & P CONSTRUCTI ON | BAKER & SCHULTZ, |NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 715- 05052 40.000 m | 30. 00000 1200. 00| 48. 00000 1920. 00|
PIPE, TYPE 4, O RCULAR 300 nm | [ |
0016 720- 04499 1.000 EACH 300. 00000 300. 00| 600. 00000 600. 00|
I NLET, RECONSTRUCT | | [
0017 801-04308 2.000 EACH 195. 00000 390. 00| 110. 00000 220. 00|
ROAD CLOSURE SI GN ASSEMBLY | |
0018 801- 06605 8.000 EACH 52. 00000 416. 00| 71. 50000 572. 00|
BARRI CADE, |11A | | [
0019 801- 06606 8.000 EACH 72. 50000 580. 00| 71. 50000 572. 00|
BARRI CADE, |11B | | [
0020 801- 06625 14.000 EACH 57. 00000 798. 00| 55. 00000 770. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0021 801- 06640 10. 000 EACH 103. 00000 1030. 00| 71. 50000 715. 00|
CONSTRUCTI ON SI GN, A | | |
0022 801-06775 LUVP| 100. 00000 100. 00| 400. 00000 400. 00|
MAI NTAI NI NG TRAFFI C | | [
0023 804- 06770 4,000 EACH 25. 00000 100. 00| 27. 50000 110. 00|
DELI NEATOR PCST | | [
0024 808-06712 1.000 m | 108. 00000 108. 00| 36. 60000 36. 60|
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0025 808-06713 11.000 m | 1. 08000 11. 88| 36. 60000 402. 60|
LINE, PAINT, SOLID, WH TE, 100 mm | | [
SECTI ON TOTALS | $ 82, 902. 00| $ 84, 302. 27|
CONTRACT TOTALS | $ 82, 902. 00| $ 84, 302. 27|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 530 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 151, 753. 59 ROUTE : | NSTI TUTI ON RQAD
CALL ORDER . 530 CONTRACT I D : M -25466-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 08/03/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 148, 446. 01 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 148, 647. 30 100. 1355%

| (1) 35-0918397
| R ETH R LEY CONSTRUCTI ON

2) 35-1917625 |
M LESTONE CONTRACTCRS, L.P. |

—~

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

| |
0001 105-06657 3.000 MOS | 100. 00000 300. 00| 70. 00000 210. 00|

PHONE, CELLULAR | | |
0002 110- 01001 LUMP| 4954. 59000 4954. 59 7430. 00000 7430. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 8567.000 n2 | 2. 71000 23216. 57| 2. 50000 21417. 50|
SURFACE M LLING ASPHALT | | |
0004 303- 52308 150.000 My | 37. 18000 5577. 00| 20. 00000 3000. 00|
COVPACTED AGGREGATE, O, 53 | | |
0005 305- 05204 150.000 My | 129. 70000 19455. 00| 75. 00000 11250. 00|
HVA FOR PATCHI NG | | |
0006 402- 05477 1606.000 My | 47. 76000 76702. 56| 50. 00000 80300. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0007 402- 05495 100.000 My | 47. 75000 4775. 00| 50. 00000 5000. 00|
HVA VEDGE AND LEVEL | | |
0008 406- 05520 6.000 My | 181. 80000 1090. 80| 300. 00000 1800. 00|
ASPHALT FOR TACK COAT | | |
0009 801- 06775 LUMP| 2400. 34000 2400. 34| 7800. 00000 7800. 00|
MAI NTAI NI NG TRAFFI C | | |
0010 805- 78470 515.000 m | 0. 50000 257. 50| 4. 00000 2060. 00|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0011 805- 78785 2.000 EACH 850. 00000 1700. 00| 550. 00000 1100. 00|
SI GNAL DETECTOR HOUSI NG | | |
0012 805- 78795 180.000 m | 28. 50000 5130. 00| 25. 00000 4500. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0013 808- 06713 22.000 m | 0. 65000 14. 30| 0. 80000 17. 60|
LINE, PAINT, SOLID, VH TE, 100 nm | | |
0014 808- 06714 1359.000 m | 0. 65000 883. 35| 0. 80000 1087. 20|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0015 808- 75297 37.000 m | 18. 00000 666. 00| 13. 00000 481. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LI NE, 600nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 530 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 151, 753. 59 ROUTE : | NSTI TUTI ON RQAD
CALL ORDER . 530 CONTRACT I D : M -25466-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 [
| RETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0016 808- 75300 204.000 m | 4. 50000 918. 00| 3. 50000 714. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LI NE, 150mm | | |
0017 808- 75320 6. 000 EACH 55. 00000 330. 00| 50. 00000 300. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0018 808- 94435 1.000 EACH 75. 00000 75. 00| 180. 00000 180. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( STOP) | |
SECTI ON TOTALS | $ 148, 446. 01] $ 148, 647. 30|
______________________________________________________________________ T
CONTRACT TOTALS | $ 148, 446. 01| $ 148, 647. 30|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 536 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 230, 064. 00 ROUTE : |-64
CALL ORDER : 536 CONTRACT ID : M -25639-B COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1139301 E & B PAVING |NC $ 225, 257. 75 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, $ 272, 000. 00 120. 7505%
| (1) 35-1139301 | (2) 35-2040801 [
|E & B PAVING | NC | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ T
SECTI ON 0001  ASPHALT WEDGE AND LEVEL
I | |
0001 105- 06790 3.000 M | 1400. 00000 4200. 00| 1300. 00000 3900. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMP|  11200. 11200.00|  13000. 00000 13000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 16500.000 n2 | 2. 47025. 00| 4. 45000 73425. 00|
SURFACE M LLI NG, ASPHALT | | |
0004 402- 05477 2100.000 My | 65. 136500. 00| 67. 00000 140700. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0005 406- 05520 4.000 My | 210. 840. 00| 200. 00000 800. 00|
ASPHALT FOR TACK COAT | | |
0006 801- 06203 225.000 m | 0. 78. 75| 1. 20000 270. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0007 801- 06207 225.000 m | 3. 675. 00| 2. 75000 618. 75|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [ |
0008 801- 06640 24.000 EACH 51. 1224. 00| 50. 00000 1200. 00|
CONSTRUCTI ON SIGN, A | | |
0009 801- 06710 20.000 DAY | 20. 400. 00| 20. 00000 400. 00|
FLASHI NG ARROW SI GN | | [
0010 801-06775 LUMP|  13650. 13650. 00|  28106. 25000 28106. 25|
MAI NTAI NI NG TRAFFI C | | |
0011 808- 06695 2300.000 m | 0. 1495. 00| 0. 65000 1495. 00|
LINE, PAINT, SOLID, WH TE, 125 nm | | [
0012 808- 06716 500.000 m | 1. 750. 00| 1. 50000 750. 00|
LI NE, REMOVE | | [
0013 808- 75001 1100.000 m | 0. 715. 00| 0. 65000 715. 00|
LI NE, PAINT, BROKEN, WH TE, 125 mm | | |
0014 808- 75046 2300.000 m | 0. 1495. 00| 0. 65000 1495. 00|

LINE, PAINT, SCLID, YELLOW 125 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 536 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 230, 064. 00 ROUTE : |-64
CALL ORDER : 536 CONTRACT ID : M -25639-B COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-2040801 |
|E & B PAVING | NC. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0015 808- 75996 100. 000 EACH 5. 10000 510. 00| 6. 25000 625. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0016 808- 75998 100. 000 EACH| 45. 00000 4500. 00| 45. 00000 4500. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 225, 257. 75| $ 272, 000. 00|
------------------------------------------ g

CONTRACT TOTALS | $ 225, 257. 75| $ 272, 000. 00|




ENG NEER S ESTI MATE: $ 176, 236. 37
CALL CRDER : 560
LETTI NG DATE : 05/22/01 10:00 AM

CONTRACT DESCRI PTI ON
SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

CONTRACT TI ME :

M -25643- A

SEYMOUR DI STRI CT

20 WORK DAYS

ROUTE :

COUNTI ES

PRQJECT( S)

1 35-1357381
2 35-1917625

O VARA, DAVE CONTRACTCR
M LESTONE CONTRACTCRS, L. P.

DATE : 06/01/01
PAGE : 560 -1

DNR

RI PLEY

N A

TOTAL % OVER
BI D LOWVBI D
158, 715. 28 100. 0000%
179, 106. 60 112. 8477%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
0001 105-06790

FI ELD OFFI CE, 27.9 n?
0002 110-01001

MOBI LI ZATI ON AND DEMCBI LI ZATI ON
0003 402-05477 3785. 520

HVA SURFACE 9.5 nm MNAI NLI NE

3. 000

0004 406- 05520 11. 800
ASPHALT FOR TACK COAT
0005 801-06640 4.000

CONSTRUCTI ON SIGN, A
0006 801-06775
MAI NTAI NI NG TRAFFI C
SECTI ON TOTALS

(1) 35-1357381

O MARA, DAVE CONTRACTOR

UN'T PRI CE

1000. 00000

5000. 00000

39. 00000

100. 00000

100. 00000

1500. 00000

| (2) 35-1917625 |
| M LESTONE CONTRACTCRS, L.P. |

I
AMOUNT|

3000.
5000.
147635.
1180.
400.
1500.
158, 715.

158, 715.

|
00|
I
00|

I
28|

UNI T PRI CE

1200. 00000

7500. 00000

42. 50000

190. 00000

95. 00000

4500. 00000

179, 106.

|
AMOUNT|

3600.

7500

160884

2242

I
00|
|

. 00|

. 60

. 00

UNIT PRI CE




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 570 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 468, 668. 08 ROQUTE : 37
CALL ORDER . 570 CONTRACT I D : M -25644-A COUNTI ES : JOHNSON MORGAN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 298, 911. 15 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 316, 014. 60 105. 7219%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 344, 905. 80 115. 3873%
4 35-1609544 SCHUTT- LOOKABI LL CO $ 354, 347. 30 118. 5460%
5  35-1991044 JOHNSON COVPANY, | NC, $ 367, 462. 05 122. 9335%
6 35-1139301 E & B PAVING |NC. $ 371, 478. 31 124. 2771%
7  35-1357381 O MARA, DAVE CONTRACTCR $ 372, 210. 80 124. 5222%
8 35-1310611 ROBERTSON, DUNCAN, | NC. $ 410, 277. 20 137. 2572%
| (1) 35-0999231 | (2) 35-0918397 | (3) 35-2040801
| HUNT PAVI NG COMPANY, INC. | RIETH RILEY CONSTRUCTI ON | GOHVANN ASPHALT & OONSTR., |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001  CONCRETE PAVEMENT PATCH NG FULL DEPTH
I I I
0001 105- 06790 4.000 MS | 750. 00000 3000. 00| 2300. 00000 9200. 00| 1000. 00000 4000. 00
FI ELD OFFI CE, 27.9 n2 | [ [
0002 110- 01001 LUMP| 3000. 00000 3000.00]  11000. 00000 11000. 00|  16500. 00000 16500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 506- 06333 2709.400 n2 | 95. 25000 258070. 35| 94. 00000 254683. 60| 100. 00000 270940. 00
PCCP PATCHI NG, FULL DEPTH | | |
0004 801- 06207 2500.000 m | 2.00000 5000. 00| 1. 10000 2750. 00| 3. 25000 8125. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | [ |
0005 801- 06640 46.000 EACH 65. 00000 2990. 00| 68. 00000 3128. 00| 65. 00000 2990. 00
CONSTRUCTI ON SIGN, A | | |
0006 801- 06710 80.000 DAY | 13. 00000 1040. 00| 14. 00000 1120. 00| 13. 00000 1040. 00
FLASHI NG ARROW SI GN | | |
0007 801-06775 LUMP| 4500. 00000 4500.00|  11500. 00000 11500. 00|  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0008 801- 09133 2.000 EACH| 3080. 00000 6160. 00| 3200. 00000 6400. 00| 3080. 00000 6160. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | I
0009 808-06711 7000.000 m | 0. 14000 980. 00| 0. 15000 1050. 00| 0. 14000 980. 00
LI NE, PAINT, BROKEN, WH TE, 100 mm | | [
0010 808- 06713 50610.000 m | 0. 14000 7085. 40| 0. 15000 7591. 50| 0. 14000 7085. 40
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0011 808- 06714 50610.000 m | 0. 14000 7085. 40| 0. 15000 7591. 50| 0. 14000 7085. 40

LINE, PAINT, SCLID, YELLOW 100 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 570 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 468, 668. 08 ROQUTE : 37
CALL ORDER . 570 CONTRACT I D : M -25644-A COUNTI ES : JOHNSON MORGAN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-0918397 | (3) 35-2040801

| HUNT PAVI NG COVPANY, | NC. | RIETH RI LEY CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CONTRACT TOTALS [ $ 298, 911. 15| $ 316, 014. 60| $ 344, 905. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 570 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 468, 668. 08 ROQUTE : 37
CALL ORDER . 570 CONTRACT I D : M -25644-A COUNTI ES : JOHNSON MORGAN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1991044 | (6) 35-1139301
| SCHUTT- LOOKABI LL QO | JOHNSON COVPANY, | NC. |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 CONCRETE PAVEMENT PATCHI NG FULL DEPTH

I I |
0001 105-06790 4.000 M3S | 1485. 00000 5940. 00| 1200. 00000 4800. 00| 1724. 76000 6899. 04

FIELD OFFICE, 27.9 n2 | [

0002 110- 01001 LUMP|  17500. 00000 17500.00|  17500. 00000 17500.00|  18573. 92000 18573. 92
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 506- 06333 2709.400 n2 | 104. 50000 283132. 30| 101. 75000 275681. 45| 113. 17000 306622. 80
PCCP PATCHI NG, FULL DEPTH | | |

0004 801- 06207 2500.000 m | 5. 40000 13500. 00| 4. 00000 10000. 00| 2..00000 5000. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |

0005 801- 06640 46.000 EACH 70. 20000 3229. 20| 68. 50000 3151. 00| 50. 00000 2300. 00
CONSTRUCTI ON SI GN, A | | |

0006 801- 06710 80.000 DAY | 14. 00000 1120. 00| 25. 00000 2000. 00| 14. 00000 1120. 00
FLASH NG ARROW S| GN | | |

0007 801- 06775 LUMP| 7040. 00000 7040.00]  27000. 00000 27000. 00| 8329. 55000 8329. 55
MAI NTAI NI NG TRAFFI C | | |

0008 801- 09133 2.000 EACH 3326. 40000 6652. 80| 3855. 00000 7710. 00| 3200. 00000 6400. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |

0009 808- 06711 7000.000 m | 0. 15000 1050. 00| 0. 20000 1400. 00| 0. 15000 1050. 00
LINE, PAINT, BROKEN, WHI TE, 100 nm | | [

0010 808- 06713 50610.000 m | 0. 15000 7591. 50| 0. 18000 9109. 80| 0. 15000 7591. 50
LINE, PAINT, SOLID, VH TE, 100 nm | | |

0011 808- 06714 50610.000 m | 0. 15000 7591. 50| 0. 18000 9109. 80| 0. 15000 7591. 50
LINE, PAINT, SOLID, YELLOW 100 mm | | |

SECTI ON TOTALS | $ 354, 347.30] $ 367, 462.05]| $  371,478.31
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 354, 347. 30| $ 367, 462. 05| $ 371,478.31




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 570 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 468, 668. 08 ROQUTE : 37
CALL ORDER . 570 CONTRACT I D : M -25644-A COUNTI ES : JOHNSON MORGAN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | (8) 35-1310611 [
| O MARA, DAVE CONTRACTCR | ROBERTSON, DUNCAN, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 CONCRETE PAVEMENT PATCHI NG FULL DEPTH

I I
0001 105-06790 4.000 M3XS | 1323. 00000 5292. 00| 1500. 00000 6000. 00|

FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP|  18500. 00000 18500. 00|  20000. 00000 20000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 506- 06333 2709.400 n2 | 107. 00000 289905. 80| 120. 00000 325128. 00|
PCCP PATCHI NG, FULL DEPTH | | |
0004 801- 06207 2500.000 m | 3. 25000 8125. 00| 4. 25000 10625. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0005 801- 06640 46.000 EACH 50. 00000 2300. 00| 71. 50000 3289. 00|
CONSTRUCTI ON SI GN, A | | |
0006 801- 06710 80.000 DAY | 14. 00000 1120. 00| 14. 30000 1144. 00|
FLASH NG ARROW S| GN | | |
0007 801- 06775 LUMP|  24335. 00000 24335.00|  20000. 00000 20000. 00|
MAI NTAI NI NG TRAFFI C | | |
0008 801- 09133 2.000 EACH 3200. 00000 6400. 00| 3388. 00000 6776. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0009 808- 06711 7000.000 m | 0. 15000 1050. 00| 0. 16000 1120. 00|
LINE, PAINT, BROKEN, WHI TE, 100 nm | | [
0010 808- 06713 50610.000 m | 0. 15000 7591. 50| 0. 16000 8097. 60|
LINE, PAINT, SOLID, VH TE, 100 nm | | |
0011 808- 06714 50610.000 m | 0. 15000 7591. 50| 0. 16000 8097. 60|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
SECTI ON TOTALS | $ 372, 210. 80| $ 410, 277. 20|
------------------------------------------ o m o m e e o e e et e e e e e e e e e e e e e o e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS | $ 372, 210. 80| $ 410, 277. 20|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 562 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 237, 435. 50 ROUTE : G TY STREET
CALL ORDER . 562 CONTRACT ID : M-25645-B COUNTI ES : ORANCGE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 10/12/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1056038 CALCAR QUARR ES, | NC. $  196,305.75 100. 0000%
| (1) 35-1056038 | |
| CALCAR QUARRI ES, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

I I
0001 105-06790 3.000 MOS | 1000. 00000 3000. 00|

|

FIELD OFFICE, 27.9 n2 | | [
0002 110- 01001 LUMP|  15000. 00000 15000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 470.000 n2 | 5. 00000 2350. 00| |
SURFACE M LLING ASPHALT | | |
0004 203- 90014 1.000 STA|  22500.00000 22500. 00| |
LI NEAR GRADI NG | [ |
0005 303- 04075 244.000 My | 15. 00000 3660. 00| |
COVPACTED AGGREGATE, O, 73 | | |
0006 305- 05206 195. 000 | 55. 10000 10744. 50| |
W DENI NG W TH HVA [ [ |
0007 402- 05468 935.000 My | 42. 00000 39270. 00| |
HVA BASE 25.0 mm MAI NLI NE | [ |
0008 402- 05473 1100.000 My | 44. 25000 48675. 00| |
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE | [ |
0009 402- 05479 825.000 My | 44. 25000 36506. 25| |
HVA SURFACE 12.5 mm MAI NLI NE | | |
0010 405- 05517 12.000 My | 300. 00000 3600. 00| |
ASPHALT FOR PRI ME COAT | | |
0011 406- 05520 9.000 My | 200. 00000 1800. 00| |
ASPHALT FOR TACK COAT | | |
0012 610- 05527 30.000 My | 60. 00000 1800. 00| |
HVA FOR APPROACHES | | |
0013 720- 44000 1.000 EACH 700. 00000 700. 00| |
CASTING ADJUST TO GRADE | | [
0014 801- 06640 7.000 EACH 100. 00000 700. 00| [
CONSTRUCTI ON SI GN, A | | |
0015 801- 06775 LUMP| 6000. 00000 6000. 00| |
|

MAI NTAI NI NG TRAFFI C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 562 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 237, 435. 50 ROUTE : G TY STREET
CALL ORDER . 562 CONTRACT ID : M-25645-B COUNTI ES : ORANCGE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1056038 | |
| CALCAR QUARRI ES, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CONTRACT TOTALS | $ 196, 305. 75| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 580 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 74, 423. 81 ROUTE : 163
CALL ORDER . 580 CONTRACT I D : M -25659-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 69, 606. 04 100. 0000%
2 35-1111003 VH TE CONSTRUCTI ON, | NC. $ 72,277. 64 103. 8381%
3 35-2126716 WABASH VALLEY ASPHALT CO LLC. $ 98, 567. 93 141. 6083%
| (1) 35-0999231 | (2) 35-1111003 | (3) 35-2126716
| HUNT PAVI NG COMPANY, INC. | WHI TE CONSTRUCTI ON, | NC. | WABASH VALLEY ASPHALT CO LL
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  REPAI R AND EXTEND CULVERT
I [ |
0001 105- 06790 3.000 M | 1240. 29000 3720. 87| 1300. 00000 3900. 00| 2530. 00000 7590. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 1155. 00000 1155. 00| 750. 00000 750. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP| 2625. 00000 2625. 00| 3000. 00000 3000. 00| 4800. 00000 4800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202-51328 LUMP| 1942. 50000 1942. 50| 3000. 00000 3000. 00| 6284. 00000 6284. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0005 202- 60820 830.000 n2 | 4. 71000 3909. 30| 6. 00000 4980. 00| 4. 94000 4100. 20
SURFACE M LLI NG ASPHALT | | [
0006 211- 02060 11.000 n8 | 26. 03000 286. 33| 46. 00000 506. 00| 61. 00000 671. 00
B BORROW FOR STRUCTURE BACKFI LL | | [
0007 303-52308 185.000 My | 27.02000 4998. 70| 30. 50000 5642. 50| 29. 72000 5498. 20
COVPACTED AGGREGATE, O, 53 | | |
0008 305- 05206 45.000 My | 119. 70000 5386. 50| 114. 00000 5130. 00| 109. 25000 4916. 25
W DENI NG W TH HVA | | |
0009 402- 05495 75.000 My | 98. 70000 7402. 50| 94. 00000 7050. 00| 69. 51000 5213. 25
HVA WEDGE AND LEVEL | | |
0010 405- 05518 85.000 n2 | 2.10000 178. 50| 2. 00000 170. 00| 8. 63000 733.55
ASPHALT FOR PRI ME COAT | |
0011 406- 05520 3.000 My | 525. 00000 1575. 00| 500. 00000 1500. 00| 200. 00000 600. 00
ASPHALT FOR TACK CQOAT | | |
0012 601- 94689 4.000 EACH 2365. 00000 9460. 00| 2365. 00000 9460. 00| 2257. 50000 9030. 00
GUARDRAI L END TREATMENT, CS | | |
0013 601- 99105 106.700 m | 33. 60000 3585. 12| 35. 20000 3755. 84| 44. 89000 4789. 76
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0014 602- 06639 46.000 m | 157. 50000 7245. 00| 65. 00000 2990. 00| 116. 95000 5379. 70

TEMPORARY CONCRETE BARRI ER, ANCHORED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 580 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 74,423. 81 ROUTE : 163
CALL ORDER : 580 CONTRACT ID : M-25659-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-0999231 | (2) 35-1111003 | (3) 35-2126716
| HUNT PAVI NG COVPANY, | NC. | WH TE CONSTRUCTI ON, | NC. | WABASH VALLEY ASPHALT CO LL
LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
0015 616- 02320 25.000 n2 | 5. 60000 140. 00| 3. 00000 75. 00| 3. 60000 90. 00
GEOTEXTI LES | | |
0016 616- 06405 35.000 My | 37. 21000 1302. 35| 22. 00000 770. 00| 29. 62000 1036. 70
R PRAP, REVETMENT | | |
0017 714-91847 3.900 m | 2086. 45000 8137. 16| 2335. 00000 9106. 50| 5474. 00000 21348. 60
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1500 nm x 1500 nm | |
0018 801-06203 352.000 m | 2.21000 777.92| 2.30000 809. 60| 2.21000 777.92
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0019 801-06640 12. 000 EACH 63. 00000 756. 00| 66. 00000 792. 00| 63. 00000 756. 00
CONSTRUCTI ON SIGN, A | | |
0020 801- 06645 5.000 EACH 31. 50000 157. 50| 33. 00000 165. 00| 31. 50000 157. 50
CONSTRUCTION SIGN, B | | |
0021 801-06775 LUWP| 3222. 11000 3222. 11| 7100. 00000 7100. 00| 12286. 00000 12286. 00
MAI NTAI NI NG TRAFFI C | | |
0022 808-06713 188.000 m | 2. 05000 385. 40| 2.15000 404. 20| 2. 05000 385. 40
LI NE, PAINT, SOLID, WH TE, 100 nm | |
0023 808-06714 188.000 m | 2. 05000 385. 40| 2.15000 404. 20| 2. 05000 385. 40
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0024 808-06716 352.000 m | 1. 94000 682. 88| 2.15000 756. 80| 2. 00000 704. 00
LI NE, REMOVE | | |
0025 808- 75996 6. 000 EACH 31. 50000 189. 00| 10. 00000 60. 00| 5. 75000 34.50
SNOAPLOMBLE RAI SED PAVEMENT NARKER, | |
REMOVE [ | |
SECTI ON TOTALS | $ 69, 606. 04| $ 72, 277. 64| $ 98, 567. 93
CONTRACT TOTALS | $ 69, 606. 04| $ 72,277. 64| $ 98, 567. 93




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 590 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 228, 357. 40 ROUTE : SR 236
CALL ORDER . 590 CONTRACT ID : M-25688-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $  215,701.58 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $  283,424.35 131. 3965%
| (1) 35-2126716 | (2) 35-0918397 |
| WABASH VALLEY ASPHALT CO LL| R ETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT WEDGE AND LEVEL
I | |
0001 110- 01001 LUMP|  10000. 00000 10000. 00|  15000. 00000 15000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 1370.000 n2 | 3. 22000 4411. 40| 7. 25000 9932. 50|
SURFACE M LLING ASPHALT | | |
0003 303- 52308 10.000 My | 19. 18000 191. 80| 32. 00000 320. 00|
COVPACTED AGGREGATE, O, 53 | | |
0004 303- 52309 280.000 My | 27. 15000 7602. 00| 40. 00000 11200. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0005 305- 05204 100.000 My | 116. 03000 11603. 00| 112. 00000 11200. 00|
HVA FOR PATCHI NG | | |
0006 402- 05495 4050.000 My | 37. 47000 151753. 50| 50. 00000 202500. 00|
HVA VEDGE AND LEVEL | | |
0007 406- 05520 10.500 My | 213. 40000 2240. 70| 180. 00000 1890. 00|
ASPHALT FOR TACK COAT | | |
0008 608- 04396 2.000 EACH 250. 68000 501. 36| 450. 00000 900. 00|
SHOULDER DRAI N | | |
0009 610- 05527 75.000 My | 81. 39000 6104. 25| 125. 00000 9375. 00|
HVA FOR APPROACHES | | [
0010 615- 06527 7.000 EACH 851. 19000 5958. 33| 280. 00000 1960. 00|
MONUVENT, SECTI ON CORNER | | |
0011 801- 06207 553.000 m | 2. 15000 1188. 95| 4. 25000 2350. 25|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |
0012 801- 06640 14.000 EACH 55. 00000 770. 00| 55. 00000 770. 00|
CONSTRUCTI ON SI GN, A | | |
0013 801- 06775 LUMP| 7173. 76000 7173.76]  10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | | |
0014 808- 06712 2189.000 m | 0. 21000 459. 69| 0. 20000 437. 80|

LI NE, PAINT, BROKEN, YELLOW 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 590 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 228, 357. 40 ROUTE : SR 236
CALL ORDER . 590 CONTRACT ID : M-25688-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-2126716 | (2) 35-0918397 [
| WABASH VALLEY ASPHALT CO. LL| RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 808-06713 11191.000 m | 0. 21000 2350. 11| 0. 20000 2238. 20|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0016 808-06714 6303.000 m | 0. 21000 1323. 63| 0. 20000 1260. 60|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0017 808- 75996 418. 000 EACH 4. 95000 2069. 10| 5. 00000 2090. 00|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 215, 701. 58| $ 283, 424. 35|
__________________________________________ o
CONTRACT TOTALS | $ 215, 701. 58| $ 283, 424. 35]|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 600 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 188, 601. 53 ROUTE : 1-64, 1-65
CALL ORDER : 600 CONTRACT ID : M -25690- A COUNTI ES : VAR OUS
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 06/30/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-1643252 C TECH CORPCRATI ON, | NC. $ 153, 917. 00 100. 0000%
2 35-0821499 DREW JAMES H. CORPORATI ON $ 174, 033. 00 113. 0693%
| (1) 35-1643252 | (2) 35-0821499 [
| G TECH OCORPORATI ON, | NC. | DREW JAMES H. CORPCRATION |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo
SECTI ON 0001  GUARDRAI L MAI NTENANCE
I | I
0001 105- 06790 12.000 MOS | 1300. 00000 15600. 00| 1334. 00000 16008. 00|
FIELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMP| 5200. 00000 5200. 00| 1957. 70000 1957. 70|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 601-01128 1.000 EACH| 900. 00000 900. 00| 736. 85000 736. 85|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0004 601- 01522 1.000 EACH 1300. 00000 1300. 00| 1132. 66000 1132. 66|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0005 601- 02103 152.400 m | 30. 00000 4572. 00| 42. 78000 6519. 67|
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG [ | |
0006 601-02212 50. 000 EACH 13. 50000 675. 00| 16. 09000 804. 50|
GUARDRAI L POST, BRACKET, 12.6 kg PER m | | |
GALVANI ZED, 432 nm | | |
0007 601- 03444 5.000 EACH 80. 00000 400. 00| 66. 31000 331. 55|
CAT TRANSI TI ON STEEL POST, MK 9 | | |
0008 601- 03445 5.000 EACH 125. 00000 625. 00| 131. 85000 659. 25|
CAT TRANSI TI ON PANEL, MK WC | | |
0009 601- 03446 5.000 EACH 110. 00000 550. 00| 111. 39000 556. 95|
CAT TRANSI TI ON CABLE, MK CA | | |
0010 601- 03447 5.000 EACH 60. 00000 300. 00| 152. 90000 764. 50|
CAT BRACKET MK BK, FOR TRANSI TI ON CABLE, | | |
MK CA I I I
0011 601- 03448 5.000 EACH 25. 00000 125. 00| 21. 89000 109. 45|
CAT TRANSI TI ON STEEL POST BRACKET, MK D | [ |
0012 601- 03462 75.000 EACH 45. 00000 3375. 00| 44. 38000 3328. 50|
GUARDRAI L, POST STEEL, 12.5 kg PERm | | |
2.1 m | |
0013 601-03471 5.000 EACH| 3100. 00000 15500. 2684. 95000 13424. 75

CAT UNIT, COWPLETE W THOUT FOUNDATION |
TUBES OR SO L PLATES, ABOVE GRCUND |

I

00|

|

COVPONENTS ONLY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 600 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 188, 601. 53 ROQUTE : 1-64, 1-65
CALL ORDER . 600 CONTRACT ID : M -25690-A COUNTI ES : VAR QUS
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1643252 | (2) 35-0821499
| G TECH CORPCORATI ON, | NC. | DREW JAMES H. CORPCRATION |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 601- 03599 3.000 EACH 105. 00000 315. 00| 121. 88000 365. 64
GUARDRAI L, THRI E BEAM RAI L SECTI ON, | | |
3.810 m | | |
0015 601- 03683 50.000 h | 198. 00000 9900. 00| 279. 10000 13955. 00|
COMBI NATI ON ATTENUATI NG TERM NAL, | | |
REPAI R, LABOR ONLY | [ [
0016 601-61340 75.000 EACH 52. 00000 3900. 00| 76. 64000 5748. 00
GUARDRAI L PCST, 23 kg PER m GALVAN ZED, | | [
1905 nmm LONG | | |
0017 601-61350 50. 000 EACH| 15. 00000 750. 00| 15. 29000 764. 50|
GUARDRAI L POST BRACKET, 23 kg PER m | | |
GALVANI ZED, 362 mm | | [
0018 601-61390 5.000 EACH 35. 00000 175. 00| 21. 83000 109. 15
GUARDRAI L TERM NAL END SECTI QN, CURVED, | | |
SI NGLE FACE, GALVANI ZED | | |
0019 601- 61400 5.000 EACH 320. 00000 1600. 00| 300. 00000 1500. 00|
GUARDRAI L BURI ED END, GALVAN ZED, | | |
SI NGLE FACE | [ |
0020 601-61545 25.000 EACH 22. 00000 550. 00| 33. 89000 847. 25
GUARDRAI L POST, ALUM NUM | NSTALL | | |
0021 601-62530 1.000 EACH 125. 00000 125. 00| 274. 80000 274. 80
GUARDRAI L PI ER CONNECTI ON, ES | | |
0022 601- 62540 500. 000 EACH 16. 00000 8000. 00| 19. 70000 9850. 00
GUARDRAI L POST, PLUMB | | [
0023 601- 62555 75.000 m | 5. 00000 375. 00| 19. 78000 1483. 50
GUARDRAI L, TUBING ELLIPTICAL, ALUM NUM | | |
LABOR ONLY | | |
0024 601- 62580 10. 000 EACH 15. 00000 150. 00| 19. 11000 191. 10|
GUARDRAI L SPLI CE BAR, ALUM NUM | | |
0025 601-90678 8.000 nB8 | 170. 00000 1360. 00| 570. 91000 4567. 28|
CONCRETE, A, BURI ED END SECTI ON | | |
0026 601-91428 6.000 EACH 255. 00000 1530. 00| 200. 50000 1203. 00
GUARDRAI L ATTENUATI NG TERM NAL, NOSE | | |
ASSEMBLY, MKN | [ [
0027 601-91432 6. 000 EACH 250. 00000 1500. 00| 311. 50000 1869. 00|
GUARDRAI L ATTENUATI NG TERM NAL, SI DE | | |
PLATE, MKSD | [ |
0028 601-91504 5.000 EACH 110. 00000 550. 00| 90. 98000 454. 90
GUARDRAI L POST, WL, 250 nm X 250 mm | | [
0029 601- 91505 5.000 EACH 100. 00000 500. 00| 59. 01000 295. 05
I

GUARDRAI L PGST, W2, 200 mm X 200 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 600 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 188, 601. 53 ROQUTE : 1-64, 1-65
CALL ORDER . 600 CONTRACT ID : M -25690-A COUNTI ES : VAR QUS
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1643252 | (2) 35-0821499
| G TECH CORPCORATI ON, | NC. | DREW JAMES H. CORPCRATION |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0030 601-91542 5.000 EACH 40. 00000 200. 00| 12. 73000 63. 65|
GUARDRAI L BLOCK, 150 nm X 200 mm Bl | | |
0031 601-91649 2.000 EACH 125. 00000 250. 00| 135. 00000 270. 00|
GUARDRAI L THRI E BEAM TRANSI TI ON SECTI QON, | | |
GALVANI ZED | | |
0032 601-91653 2.000 EACH 115. 00000 230. 00| 99. 96000 199. 92]
GUARDRAI L THRI E BEAM TERM NAL CONNECTOCR, | | |
GALVANI ZED | | [
0033 601- 93346 5.000 EACH 45, 00000 225. 00| 117. 10000 585. 50|
GUARDRAI L CONNECTOR, AS | | [
0034 601- 94645 3.000 EACH 165. 00000 495. 00| 170. 15000 510. 45|
GUARDRAI L END TREATMENT, SENTRE , NCSE | | |
PI ECE ONLY | | |
0035 601-94689 5.000 EACH 2800. 00000 14000. 00| 3144. 60000 15723. 00|
GUARDRAI L END TREATMENT, OS | | |
0036 601-94690 3.000 EACH 3500. 00000 10500. 00| 3144. 60000 9433. 80|
GUARDRAI L END TREATMENT, NG | | [
0037 601-95972 5.000 EACH 75. 00000 375. 00| 51. 70000 258. 50|
GUARDRAI L POST (CRT), 200 mm X 150 mm | | |
TREATED LUMBER, 1829 mm LONG [ | |
0038 601- 96591 1500.000 m | 15. 00000 22500. 00| 19. 89000 29835. 00|
GUARDRAI L PANEL, STEEL BEAM | | [
0039 601-97947 100. 000 EACH| 4. 40000 440. 00| 5. 54000 554. 00|
GUARDRAI L CLAMP BAR, ALUM NUM | | [
0040 601-97950 5.000 EACH 20. 00000 100. 00| 10. 88000 54. 40|
GUARDRAI L POST BRACKET, TREATED Tl MBER, | | |
150 nm X 150 nm | | |
0041 601-99105 500.000 m | 31. 00000 15500. 00| 34. 53000 17265. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0042 601-99109 50.000 m | 70. 00000 3500. 00| 78. 29000 3914. 50|
GUARDRAI L, W BEAM DOUBLE FACED, 0.952 | | |
m SPACI NG | | |
0043 601-99123 1.000 EACH 1900. 00000 1900. 00| 1896. 30000 1896. 30|
GUARDRAI L TRANSI TI ON, GP | | [
0044 801-06775 LUWP| 3300. 00000 3300. 00| 3656. 48000 3656. 48|
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 153, 917. 00| $ 174, 033. 00|
------------------------------------------ o
CONTRACT TOTALS | $ 153, 917. 00| $ 174, 033. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 610 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 68, 568. 30 ROUTE : | NSTI TUTI ON
CALL ORDER . 610 CONTRACT ID : M-25692-A COUNTI ES : VAR QUS
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 71, 883. 51 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTCRS, L. P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 110-01001 LUVP| 7140. 00000 7140. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 3220.000 n2 | 3. 25000 10465. 00| |
SURFACE M LLING ASPHALT | | |
0003 402- 05477 721.500 My | 59. 90000 43217. 85| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0004 402- 05498 119.780 My | 69. 75000 8354. 66| |
HVA FOR PARKI NG AREA | | |
0005 406- 05520 2.800 My | 200. 00000 560. 00| [
ASPHALT FOR TACK COAT | | |
0006 720- 44000 3.000 EACH 385. 00000 1155. 00| |
CASTING ADJUST TO GRADE | [ |
0007 801- 06775 LUMP| 991. 00000 991. 00| [
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 71, 883. 51| |
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS | $ 71, 883. 51 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 620 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 127,526. 71 ROUTE : | NSTI TUTI ON
CALL ORDER . 620 CONTRACT ID : M-25693-A COUNTI ES : VAR QUS
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1139301 E & B PAVING |NC $ 115, 300. 00 100. 0000%
| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 110-01001 LUVP| 5765. 00000 5765. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 305- 05206 140.790 My | 80. 00000 11263. 20| |
W DENI NG W TH HVA | | |
0003 402- 05477 527.330 My | 53. 00000 27948. 49| |
HVA SURFACE 9.5 mm MAI NLI NE | | |
0004 402- 05498 1121.630 My | 53. 00000 59446. 39| |
HVA FOR PARKI NG AREA | | |
0005 405- 05517 0.650 My | 1100. 00000 715. 00| |
ASPHALT FOR PRI ME COAT | | |
0006 406- 05520 5.230 My | 205. 00000 1072. 15 |
ASPHALT FOR TACK COAT | | |
0007 720- 44000 6.000 EACH 500. 00000 3000. 00| |
CASTING ADJUST TO GRADE | | |
0008 801-06775 LUP| 6089. 77000 6089. 77| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 115, 300.00| |
------------------------------------------ o e o e e e e e e e e e m e e e e e e e e e e e e e e e e e e memeeeeeoaon

CONTRACT TOTALS | $ 115, 300. 00 |







